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Appendix B-1 
 

SNPLMA LAND ACQUISITION PROPOSAL 
ESTIMATED DIRECT COSTS 

 
Property Name:  Agency:  Date:  
Project #:  Priority #:   
Prepared by:  Phone:   
 
Bureaus agree to furnish the necessary equipment, materials, facilities, services, personnel, and 
other costs except as specified below:                     
 
1. Land (purchase price not to exceed fair market value) $    %
2. Appraisal $    %
3. Land/Boundary Survey $    %
4.   Environmental Site Assessment and NEPA $    %
5.   Water Rights or Mineral Analysis (for Title Purposes) $    %
6.   Mineral Potential Report (Prior approval required) $    %
7.   Title Report, Escrow Fees, Misc. Closing Costs $    %
8.   Recording Fees $    %
9.   Pro-rata Share of any pre-paid property taxes or  
assessments 

 
$    

 
%

10. Penalty Costs and Other Charges for prepayment of pre-
existing recorded mortgage, deeds of trust or other security instrument that 
encumbers the real property $    %
11. Relocation Payments to Eligible Tenants $    %
12. Case Management Direct Labor or Contracted Labor 
Costs for: title records management; review of title documents (land, 
water, mineral, etc.) as well as legal description verification; preparation 
and review of appraisals, environmental and hazardous substance reports, 
water rights analyses, mineral rights analyses for title purposes, and surveys; 
and preparation of requests for preliminary and final title opinion, 
conveyance documents, and escrow closing instructions; payroll for agency 
personnel to procure and administer acquisition contracts (e.g., contracting 
officer and COR) $    %
13.  Travel including per diem, when official travel status is required for 
agency personnel to perform case management (e.g., experts to review 
contracted appraisals, etc.) $    %
14.  Official Vehicle Use (pro rata cost for use of Official Vehicles 
when required to carry out case management) $    %
15. Balance of 10% Contingency Funds $    %

TOTAL*: $    %
*Total dollar percentage may not exceed 110%; the approved amount plus a 10% contingency. 
 
COMMENTS:  
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Appendix B-2 
 

FLTFA LAND ACQUISITION PROPOSAL 
ESTIMATED DIRECT COSTS 

 

Parcel Name:  Agency:  Date:  

Prepared by:  Phone:   
 

Bureaus agree to furnish the necessary equipment, materials, facilities, services, personnel, 
and other costs except as specified below: 
 

1. Land (purchase price not to exceed fair market value) $    %

2. Appraisal  $    %

3. Land Survey  $    %

4. Environmental Site Assessment $    %

5. Title and Escrow Fees $    %

6. Recording Fees $    %

7. Pro-rata Share of any pre-paid property taxes or   
assessments 

 
$    

 
%

8. Other Miscellaneous Closing Costs $    %

9. Penalty Costs and Other Charges for prepayment 
of pre-existing recorded mortgage, deeds of trust or 
other security instrument that encumbers the real 
property $    %

10. Relocation Payments to Eligible Tenants $    %

11. Balance of 10% Contingency Funds $    %

TOTAL*: $    %
 
*Total dollar percentage may not exceed 110%; the approved amount plus a 10% contingency. 
 
COMMENTS:  
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Appendix B-3 
 

CAPITAL IMPROVEMENT PROPOSAL 
ESTIMATED DIRECT COSTS & KEY MILESTONE DATES 

 
Project Name:  Agency:   

Project #:  Priority #  

Prepared by:  Phone:  Date:  
 

Identify estimated costs of eligible reimbursement expenses: 
 

1.  Planning, Environmental Compliance, & Preconstruction 
Engineering & Design* (pre-design sketches & conceptual 
drawings; environmental assessment and permitting, specialist 
surveys/reports for archaeology, wildlife, biology, etc.; 
architectural & engineering analysis, design, surveying, & field 
investigations; construction drawings, specifications, cost 
estimates, and engineering technical reports $    % 
2.  Construction Contract Costs (including labor, supplies & 
materials, construction management, etc.; sampling/ testing; site 
restoration; and government furnished supplies and materials) $    % 
3. Project Equipment  $    % 
4.  Travel (including per diem where official travel status is 
required to carry out project, such as serve as COR, experts to 
review reports, etc.) $    % 
5.  Official Vehicle Use (pro rata cost for use of Official 
Vehicles when required to carry out project) $    % 
6.  Project Administration Costs (direct labor for agency 
personnel to do project procurements and budget tracking; COR; 
PI; agency personnel assigned as NEPA lead; agency personnel 
assigned to review contracted surveys, designs/drawings, reports, 
etc.; project manager and/or project supervisor; contracted costs 
for project manager and/or project supervisor)  $    % 

7.  Federal Direct Labor (to perform project construction) $    % 

8.  Balance of 10% Contingency Funds $    % 

TOTAL**: $    % 
Estimated Key Milestone Dates: 

Environmental Decision Notice/FONSI Date:  

Construction Contract Award Date (list for each contract):  

Final Completion Date (mm/dd/yyyy – must be through  
reimbursement request submittal):  

*Total not to exceed 27% of total project cost, even if Federal labor is used to perform this work. 
**Total dollar percentage may not exceed 110%--the approved amount plus a 10% contingency. 
 
COMMENTS:  
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Appendix B-4 
 

PARKS, TRAILS, AND NATURAL AREAS ACQUISITION PROPOSAL 
(LAND AND INTERESTS IN LAND INCLUDING EASEMENT OR RIGHT OF WAY) 

ESTIMATED DIRECT COSTS 
 

Project Name:  County/City:  

Project #:  Priority #    

Prepared by:  Phone:  Date:  
 

Local/regional governmental entity agrees to furnish the necessary equipment, materials, facilities, 
services, personnel and other costs except as specified below: 
 

1. Purchase Price (not to exceed fair market value) $    %
2. Appraisal Costs (must be consistent with Uniform Appraisal 

Standards for Professional Appraisal Practices (USPAP) and 
Uniform Appraisal Standards for Federal acquisitions) $    %

3. Land Survey Costs $    %
4. Environmental Site Assessment and NEPA Costs $    %
5. Title and Escrow Fees $    %
6. Recording Fees $    %
7. Pro-rata Share of any pre-paid property taxes or 

assessments $    %
8. Other Miscellaneous Closing Costs $    %
9. Penalty Costs and Other Charges for prepayment of 

pre-existing recorded mortgage, deeds of trust or other 
security instrument that encumber the real property $    %

10. Relocation Payments to Eligible Tenants $    %
11. Case Management Direct Labor or Contracted Labor 

Costs for: title records management; review of title documents (land, 
water, mineral, etc.) as well as legal description verification; preparation 
and review of appraisals, environmental and hazardous substance reports, 
water rights analyses, mineral rights analyses for title purposes, and 
surveys; and preparation of requests for preliminary and final title 
opinion, conveyance documents, and escrow closing instructions; payroll 
for agency personnel to procure and administer acquisition contracts (e.g., 
contracting officer and COR) $    %

12. Travel including per diem, when official travel status is required 
for agency personnel to perform case management (e.g., experts to 
review contracted appraisals, etc.) $    %

13. Official Vehicle Use (pro rata cost for use of Official Vehicles 
when required to carry out case management) $    %

14. Balance of 10% Contingency Funds $    %
TOTAL*: $    %

 
*Total dollar percentage may not exceed 110%; the approved amount plus a 10% contingency. 
 
COMMENTS:  
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Appendix B-5 
 

PARKS, TRAILS, AND NATURAL AREAS PROJECTS 
ESTIMATED DIRECT COSTS & KEY MILESTONE DATES 

 
Project Name:  County/City:  
Project #:  Priority #    
Prepared by:  Phone:  Date:  

 
Identify estimated costs of eligible reimbursement expenses: 

 
1.  Planning, Environmental Compliance, & 
Preconstruction Engineering & Design* (pre-design sketches 
& conceptual drawings; environmental assessment and permitting, 
specialist surveys/reports for archaeology, wildlife, biology, etc.; 
architectural & engineering analysis, design, surveying, & field 
investigations; construction drawings, specifications, cost estimates, 
and engineering technical reports $    % 
2.  Construction Contract Costs (including labor, supplies & 
materials, construction management, etc.; sampling/ testing; site 
restoration; and recipient-furnished supplies and materials) $    % 
3.  Official Vehicle Use (pro rata cost for use of Official Vehicles 
when required to carry out project) $    % 
4.  Acceptable Project Administration Costs (direct labor for 
local/regional government personnel to do project procurements and 
budget tracking; COR; PI; personnel assigned as NEPA lead; 
personnel assigned to review contracted surveys, designs/drawings, 
reports, etc.; project manager and/or project supervisor; and 
contracted costs for project manager and/or project supervisor  $    % 
5.  Direct Labor (to perform project construction) $    % 
6.  Balance of 10% Contingency Funds $    % 

TOTAL**: $    % 
Estimated Key Milestone Dates: 

• Environmental Decision Notice/FONSI Date:  

• Construction Contract Award Date (list for each contract):  

• Final Completion Date (mm/dd/yyyy – must be through  
reimbursement request submittal):  

*Item #1not to exceed 27% of total project cost, even if recipient labor is used to perform this work. 
**Total dollar percentage may not exceed 110%; the approved amount plus a 10% contingency. 
 
COMMENTS:  
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Appendix B-6 
 

DEVELOPMENT OF A MSHCP 
ESTIMATED DIRECT COSTS & KEY MILESTONE DATES 

 
Name of MSHCP:    

Project Name:  County/City:  

Prepared by:  Phone:  Date:  
 
Identify estimated costs of eligible reimbursement expenses: 
 

4. Planning and Environmental Assessment 
Costs  (specialist surveys/reports including cultural 
resources, archaeology, wildlife, biology, environ-
mental documentation, NEPA if required, etc.) $    % 

5. Direct Labor (Payroll) to Perform the Project 
(if work not contracted) $    % 

6. Project Equipment  $    % 
7. Travel (including per diem where official travel 

status required to carry out project, such as serve as 
COR, experts to review reports, etc.) $    % 

8. Official Vehicle Use (pro rata cost for use of 
Official Vehicles when required to carry out project) $    % 

9. Cost of Contracts, Grants and/or Agreements 
to Perform the Project $    % 

10. Acceptable Project Administration Costs 
(direct labor for personnel to do project procurements 
and budget tracking; COR; PI; personnel assigned as 
NEPA lead; personnel assigned to review contracted 
surveys, designs/drawings, reports, etc.; project 
manager and/or project supervisor; and contracted 
costs for project manager and/or project supervisor  

$    % 
11. Balance of 10% Contingency Funds $    % 

TOTAL*: $    % 
Estimated Key Milestone Dates: 

• Contract Award Date (list for each contract):  
• Final Completion Date (mm/dd/yyyy – must be 

through  reimbursement request submittal):  
*Total dollar percentage may not exceed 110%; the approved amount plus a 10% contingency. 
 
COMMENTS:  
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Appendix B-7 
 

    CONSERVATION INITIATIVES 
ESTIMATED DIRECT COSTS & KEY MILESTONE DATES 

 
Project Name:  County/City:              
Project #:  Priority #    
Prepared by:  Phone:  Date:  

 
Identify estimated costs of eligible reimbursement expenses: 
 

1. Planning and Environmental Assessment Costs  
(specialist surveys/reports including cultural resources, 
archaeology, wildlife, biology, environ-mental 
documentation, NEPA if required, etc.) $    % 

2. Direct Labor (Payroll) to Perform the Project 
(including one dedicated lead/team member per agency) $    % 

3. Project Equipment (including specialized equipment for 
resource protection officers) $    % 

4. Travel (including per diem where official travel status 
required to carry out project, such as serve as COR, 
experts to review reports, etc.) $    % 

5. Official Vehicle Use (pro rata cost for use of Official 
Vehicles when required to carry out project) $    % 

6. Required Training for Resource Protection Positions 
Funded by the Project (e.g., tuition and required books, 
etc.) $    % 

7. Cost of Contracts, Grants and/or Agreements to 
Perform the Project $    % 

8. Acceptable Project Administration Costs (direct labor 
for agency personnel to do project procurements and 
budget tracking; COR; PI; personnel assigned as NEPA 
lead; personnel assigned to review contracted surveys, 
designs/drawings, reports, etc.; project manager and/or 
project supervisor; and contracted costs for project 
manager and/or project supervisor if contracted 
separately  $    % 

9. Balance of 10% Contingency Funds $    % 
TOTAL*: $    % 

 
Estimated Key Milestone Dates: 
• Contract Award Date (list for each contract):  
• Final Completion Date (mm/dd/yyyy – must be 

through reimbursement request submittal):  
*Total dollar percentage may be as much as 110% of amount approved by Secretary due to the allowed 10% 
contingency figure.   Updated information on costs or preliminary bids may result in a total amount that is lower than 
the amount approved by the Secretary and a percent less than 100%. 
COMMENTS:  
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Appendix B-8 
 

    LAKE TAHOE RESTORATION PROJECTS 
ESTIMATED DIRECT COSTS & KEY MILESTONE DATES 

 
Project Name:  Agency:              
Prepared by:  Phone:  EIP #:  

                  SNPLMA Project #:____________________ 
 
Identify estimated costs of eligible reimbursement expenses: 
 

1. Planning, Environmental Assessment and 
Research Costs  (specialist surveys, reports, 
monitoring, data collection, analysis, NEPA, etc.) 

$    % 
2. Direct Labor (Payroll) to Perform the 

Project  $    % 
3. Project Equipment (tools, software, specialized 

equipment, etc.) $    % 
4. Travel (including per diem where official travel status 

required to carry out project, such as serve as COR, 
experts to review reports, etc.) $    % 

5. Official Vehicle Use (pro rata cost for use of Official 
Vehicles when required to carry out project) $    % 

6. Cost of Contracts, Grants and/or 
Agreements to Perform the Project $    % 

7. Project Administration Costs (direct labor for 
agency personnel to do project procurements and budget 
tracking; COR; PI; personnel assigned as NEPA lead; 
personnel assigned to review contracted surveys, 
designs/drawings, reports, etc.; project manager and/or 
project supervisor; and contracted costs for project 
manager and/or project supervisor if contracted 
separately $    % 

TOTAL*: $    % 
 
Estimated Key Milestone Dates: 
 

Milestones/Deliverables:  Date: 
   
   
   
   
Final Completion Date:   
COMMENTS:  
_____________________________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________ 




